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PARTIAL FUNDING OPTION - NEW HEADQUARTERS

(Millions of Dollars)

FY-84 FY-85
Land & Structures
Internal Roads & Site S 5.0
Power Plant (long lead utility
equipment) $ 8.4 --
Power Plant 17.1
Parking Garage -- 18.8
Reception Center -- 0.7
Office-Computer Building Shell#* 58.6
Complete Office-Computer Building -- 63.4
Contingency 5.0 6.9
Reserve 2.0
Subtotal $ 72.0 $ 113.9
Roads $ 3.0
Other Project Costs** $ 4.8 S 26.7
Total Project Cost $ 79.8 $ 140.6

*Includes concrete superstructure, exterior walls, windows,
roofing, and partial mechanical-electrical systems.

**GSA fees, A-E contract, BPS Staff, OS Staff.
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